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STATEMENT OF WORK FOR PROPOSAL TO
RENOVATE SICU ON 2ND FLOOR

PROJECT #t 671-232

Provide all labor, materials, tools and equipment, and conshuction services necessary for the
construction/renovation of specific areas in the Second Floor of the SICU at Audie L. Murphy
Memorial Veterans Hospital and other specific tasks as further defined by this statement of work
(sow).

ALMD Renovate SICU
Renovations shall comply with VA specifications and all applicable city, county, state, and
federal regulations and codes and OSHA standards.

General Contractor Scope of Work:
1. Demolition and construction of Architectural, Mechanical and Electrical work on the second

floor at Audie L. Murphy Memorial Veterans Hospital according to drawings and
specifications.
Architectural, Mechanical and Electrical remodeling of areas for revised configuration as

shown on the drawing sheets and specifications.
The contractor shall provide welding tank chains, etc. to be in compliance with VA safety.
Demolition and renovation shall take place with minimal disruption of adjacent work spaces.
Demolition debris shall be recycled to the best ability of the contractor. Reports of weight
and deposition of all waste are to accompany the monthly progress payments.
All work shall be in accordance with the General Requirements and Shop drawings, product
data and samples. All costs shall be included in the base bid. All work shall be coordinated
with the VA prior to any demolition work being performed.
Contractor will coordinate all work with existing work/conditions.
Phasing of work is not anticipated for this project; however, the contractor shall provide full
coordination of all work with the resident engineer, COR" infection control representative,
safety offioer, and VA personnel as required to ensure all work is carried out in a manner and
schedule which is acceptable to all parties involved.
Contractor will provide all trades necessary to complete the renovation of these areas. This
includes, but is not limited to: electrical, mechanical, plumbing, interior finishes and
construction.
Work in interstitial must be coordinated with employees below, as all areas below area of
work must be vacant. An interstitial permit must be obtained from Safety Office.
Contractor to follow the ILSM and ICRA plan tluu-out construction.
The contractor shall note that all work scheduled for the SICU shall be undertaken within a
service under continuous operation. Phasing of work within each SICU space may be
necessary to accommodate ongoing patient and staffing loads, availability of additional space

for relocation of patients, and any sensitive issues which may prohibit the relocation of
patients in an effort to accommodate the contractor's intended schedule.
All electrical and telecommunications work scheduled for the SICU area shall be coordinated
in a manner that allows for completion of the work within each space in an agreeable amount
of time in order to minimize the impact associated with patient and staffing loads. The
contractor shall not undertake more work than can be completed within the agreeable amount
of time, except with permission from the resident engineer, COR, and VA personnel as

required.
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14. Work associated with modifications to the isolation exhaust system shall be fully coordinated
with the resident engineer, COR, infection control representative, safety office, and VA
personnel as required. The contractor shall fully coordinate the construction schedule for
these areas and systems prior to the start of work to ensure all work is carried out in a manner
which is acceptable to all parties involved. The contractor shall provide a minimum of 120

hours notification to the resident engineer, CO& infection control representative, safety
officer, and VA personnel as required so that alternate arrangements can be made conceming
patient and staffing loads during the time the isolation exhaust systems are not in operation.

15. No onsite storage or lay down space will be provided.
16. Anticipated project duration to be 120 days.

Description of Work:

1. Existing Isolation Room Exhaust System: In order to comply with new mandates
concerning the individual operation of isolation exhaust systems and to accommodate a

future project for solar energy production, the existing isolation ¡oom exhaust system
must be constructed to provide separate exhaust fans and ducting for each of the two
isolation patient rooms in the 2D SICU area. As well, the rooftop fan equipment installed
as part of the original exhaust system must be moved in order to provide clear space for
the installation ofnew solar collection panels as part ofa separate project.

2. Existing DX Split-System HVAC Systems at the IT and BioMed Closets: The work
shown on the drawings has been done, do not bid on this portion of work shown on the
drawings.

3. Additional Vision Panels in Identified Doors: Has been done, do not bid on this portion
of work shown on the drawings.

4. Grab Bars: Has been done, do not bid on this portion of work shown on the drawings.

5. Alternate #l: Balancing of the Existing 2C Clinic HVAC Duct System: A test and
balance needs to be done inthe 2C Clinic and the SICU. With the findings it will be

determined if additional ducts, resizing of existing ducts, installation of additional
dampers, and repositioning of existing registers as required to achieve a complete balance
of the entire HVAC system for efñcient operation as originally intended.

6. Alternate #2: Additional Power and Data Outlets: Additional power and data outlets
shown on drawings are not going to be done with this project do not include with bid.

Completion Date: 120 days from NTP
Control Potrrtis3232
Project is 671-232

Source: TBD


